m. Day . m.c.; c	<u> </u>		
TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014	REQUEST FOR PROPOSAL NO. 4360		Division Manager Material Management
ENGINEER'S ESTIMATE	OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES		Compiled by and Certified Correct
\$ <u>16,000,000.00</u>		Page 1 of 6	
		BIDDER'S NAME & ADDRESS	11.
BID ITEM	TransAmerican Power Products Inc. 2427 Kelly Lane Houston, TX 77066	Valmont Newmark 28800 Ida St. Valley, NE 68064	Trinity Meyer Utility Structures, LLC. Agile Sourcing Partners, Inc. 2385 Railroad St. Corona, CA 92880
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
 Proposal Price(s) Lump sum firm price to furnish F.O.B. shipping point all galvanized steel structures specified in Section CD: Freight charge for delivery of the galzanized steel structures: Start/Completion Guarantee(s) Anchor-bolt delivery 	<u>\$14,491,977</u> <u>Included</u> <u>Guaranteed Date</u>	<u>\$16,554,852</u> <u>\$405,030</u> <u>Guaranteed Date</u>	\$15,806,079.00 \$1,329,214.00 Guaranteed Date
All Lines and Segments (Begin no earlier than) Desired Date - July 20, 2015 (Complete no later than) Desired Date - August 28, 2015 Structure Delivery Line 168 - Segment A (Begin no earlier than) Desired Date - August 3, 2015 (Complete no later than) Desired Date - October 9, 2015	July 20, 2015 August 8, 2015 August 3, 2015 October 9, 2015	July 20, 2015 August 28, 2015 August 3, 2015 October 9, 2015	July 20, 2015 August 28, 2015 August 3, 2015 October 9, 2015

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014	REQUEST FOR PROPOSAL NO. 4360		Division Manager Material Management
ENGINEER'S ESTIMATE	OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES		Compiled by and Certified Correct
\$ <u>16,000,000.00</u>		Page 2 of 6	
		BIDDER'S NAME & ADDRESS	1
	TransAmerican Power Products	Valmont Newmark	Trinity Meyer Utility Structures,
	Inc.	28800 Ida St.	LLC.
BID ITEM	2427 Kelly Lane	Valley, NE 68064	Agile Sourcing Partners, Inc.
2-2 2	Houston, TX 77066		2385 Railroad St.
			Corona, CA 92880
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
2. Start/Completion Guarantee(s)	Guaranteed Date	Guaranteed Date	Guaranteed Date
Structure Delivery Line 168 - Segment B (Begin no earlier than) Desired Date - October 1, 2015	October 1, 2015	October 1, 2015	<u>October 1, 2015</u>
(Complete no later than) Desired Date - November 13, 2015	<u>November 13, 2015</u>	<u>November 13, 2015</u>	<u>November 13, 2015</u>
Structure Delivery Line 58 (Begin no earlier than) Desired Date - July 20, 2015	<u>July 20, 2015</u>	<u>July 20, 2015</u>	<u>July 20, 2015</u>
(Complete no later than) Desired Date - September 11, 2015	<u>September 11, 2015</u>	<u>September 11, 2015</u>	<u>September 11, 2015</u>
Structure Delivery Line 71 (Begin no earlier than) Desired Date - September 7, 2015	<u>September 7, 2015</u>	<u>September 7, 2015</u>	<u>September 7, 2015</u>
(Complete no later than) Desired Date - October 30, 2015	October 30, 2015	October 30, 2015	October 30, 2015

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014 ENGINEER'S ESTIMATE	REQUEST FOR PROPOSAL NO. 4360 OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES		Division Manager Material Management Compiled by and Certified Correct
\$16,000,000.00	SIEEL	Page 3 of 6	
BID ITEM	Sabre Industries, Inc. dba Sabre Tubular Structures 8653 E Highway 67 Alvardo, TX 76009	BIDDER'S NAME & ADDRESS	DIS-TRAN STEEL, LLC. 4725 Hwy 28 East Pineville, LA 71360
1. Proposal Price(s)	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
1a. Lump sum firm price to furnish F.O.B. shipping point all galvanized steel structures specified in Section CD:1b. Freight charge for delivery of the	<u>\$16,861,424.00</u>	<u>\$15,986,697</u>	<u>\$19,240,187</u>
galzanized steel structures:	<u>\$507,697.00</u>	<u>\$1,813,598</u>	<u>Included</u>
2. Start/Completion Guarantee(s) Anchor-bolt delivery All Lines and Segments (Begin no earlier than) Desired Date - July 20, 2015	Guaranteed Date As desired or by February, 2015	Guaranteed Date July 20, 2015	<u>Guaranteed Date</u> <u>07/20/15</u>
(Complete no later than) Desired Date - August 28, 2015	As desired or by March, 2015	August 28, 2015	<u>08/28/15</u>
Structure Delivery Line 168 - Segment A (Begin no earlier than) Desired Date - August 3, 2015 (Complete no later than) Desired Date - October 9, 2015	As desired or by March, 2015 As desired or by May, 2015	<u>August 3, 2015</u> <u>October 9, 2015</u>	<u>08/03/15</u> <u>10/09/15</u>

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014	REQUEST FOR PROPOSAL NO. 4360		Division Manager Material Management
ENGINEER'S ESTIMATE	OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES		Compiled by and Certified Correct
\$ <u>16,000,000.00</u>	Page 4 of 6		
		BIDDER'S NAME & ADDRESS	
BID ITEM	Sabre Industries, Inc. dba Sabre Tubular Structures 8653 E Highway 67 Alvardo, TX 76009	FWT, LLC. 5750 East Interstate 20 Ft. Worth, TX 76119	DIS-TRAN STEEL, LLC. 4725 Hwy 28 East Pineville, LA 71360
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
2. Start/Completion Guarantee(s)	Guaranteed Date	Guaranteed Date	Guaranteed Date
Structure Delivery Line 168 - Segment B (Begin no earlier than) Desired Date - October 1, 2015	As desired or by April, 2015	<u>October 1, 2015</u>	<u>10/01/15</u>
(Complete no later than) Desired Date - November 13, 2015	As desired or by May, 2015	November 13, 2015	<u>11/13/15</u>
Structure Delivery Line 58 (Begin no earlier than) Desired Date - July 20, 2015	As desired or by March, 2015	<u>July 20, 2015</u>	<u>07/20/15</u>
(Complete no later than) Desired Date - September 11, 2015	As desired or by April, 2015	<u>September 11, 2015</u>	<u>09/11/15</u>
Structure Delivery Line 71 (Begin no earlier than) Desired Date - September 7, 2015	As desired or by May, 2015	<u>September 7, 2015</u>	<u>09/07/15</u>
(Complete no later than) Desired Date - October 30, 2015	As desired or by June, 2015	October 30, 2015	<u>10/30/15</u>

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014 ENGINEER'S ESTIMATE	REQUEST FOR PROPOSAL NO. 4360 OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES		Division Manager Material Management Compiled by and Certified Correct
\$ <u>16,000,000.00</u>	Page 5 of 6		
BID ITEM	ROHN Products 1 Fairholm Ave P.O. Box 5999 Peoria, IL 61603 SUPPLIER'S BID	BIDDER'S NAME & ADDRESS SUPPLIER'S BID	SUPPLIER'S BID
1. Proposal Price(s) 1a. Lump sum firm price to furnish F.O.B. shipping point all galvanized steel structures specified in Section CD: 1b. Freight charge for delivery of the galzanized steel structures: 2. Start/Completion Guarantee(s) Anchor-bolt delivery All Lines and Segments (Begin no earlier than) Desired Date - July 20, 2015 (Complete no later than) Desired Date - August 28, 2015 Structure Delivery Line 168 - Segment A (Begin no earlier than) Desired Date - August 3, 2015 (Complete no later than) Desired Date - October 9, 2015	\$18,973,538.00 \$582,926.00 Guaranteed Date July 20, 2015 August 28, 2015 August 3, 2015 October 9, 2015		

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday September 9, 2014, in Omaha, Nebraska Anticipated Award Date October 16, 2014	REQUEST FOR PROPOSAL NO. 4360		Division Manager Material Management
ENGINEER'S ESTIMATE \$ <u>16,000,000.00</u>	OPPD 345KV MTP-NT & 69KV LINE 58/71 STEEL POLES Page 6 of 6		Compiled by and Certified Correct
	DOININ 1 4	BIDDER'S NAME & ADDRESS	
BID ITEM	ROHN Products 1 Fairholm Ave P.O. Box 5999 Peoria, IL 61603		
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
2. Start/Completion Guarantee(s) Structure Delivery Line 168 - Segment B (Begin no earlier than) Desired Date - October 1, 2015	Guaranteed Date October 1, 2015		
(Complete no later than) Desired Date - November 13, 2015 Structure Delivery Line 58 (Begin no earlier than) Desired Date - July 20, 2015	November 13, 2015 July 20, 2015		
(Complete no later than) Desired Date - September 11, 2015 Structure Delivery Line 71 (Begin no earlier than) Desired Date - September 7, 2015 (Complete no later than)	<u>September 11, 2015</u> <u>September 7, 2015</u>		
Desired Date - October 30, 2015	October 30, 2015		