
Timberline Construction Inc.
PO Box 1156, Rapid City, SD
2326 Dyess Ave
Rapid City, SD 57701

Capital Electrical Line Builders 
Inc.
4400 N.W. Mattox Road
Riverside, MO 64150

The L.E. Myers Co.
1405 Jackson Street
Marshalltown, IA 50158

SUPPLIER'S BID SUPPLIER'S BID SUPPLIER'S BID

1. Proposal Price(s)

Lump sum firm price to complete all items 
contained in Section CD: $1,207,473.75* $1,551,006.11 $1,698,782.01

2. Start/Completion Guarantee(s) Guaranteed Date Guaranteed Date Guaranteed Date

Foundation Construction Start
Desired Date - September 8, 2014 9-8-14 September 8, 2014 September 8, 2014

Foundation Construction Complete 
Desired Date - October 24, 2014 10-24-14 October 24, 2014 October 24, 2014

Line Construction Start 
Desired Date - September 15, 2014 9-15-14 September 15, 2014 September 15, 2014

Line Construction Complete
Desired Date - December 20, 2014 12-20-14 December 20, 2014 December 20, 2014

*Actual Proposal Price
$1,328,221.12

ENGINEER'S ESTIMATE

$1,935.000.00

______________________________
Division Manager

Material Management

______________________________
Compiled by and Certified Correct

REQUEST FOR PROPOSAL NO. 4352

Transmission Construction
Multiple Projects

Fall 2014

TABULATION OF BIDS
Opened at 2:00 p.m., C.D.T., Tuesday

July 8, 2014, in Omaha, Nebraska

BIDDER'S NAME & ADDRESS

BID ITEM

Anticipated Award Date
August 14, 2014
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*Calculation error
Should be $1,325,779.12



Brink Constructors, Inc.
2950 N. Plaza Dr.
Rapid City, SD 57702

Ward Electric Company, Inc.
3690 Stagecoach Rd.
Longmont, CO 80504

SUPPLIER'S BID SUPPLIER'S BID SUPPLIER'S BID

1. Proposal Price(s)

Lump sum firm price to complete all items 
contained in Section CD: $1,886,831.09 $1,907,506.32

2. Start/Completion Guarantee(s) Guaranteed Date Guaranteed Date

Foundation Construction Start
Desired Date - September 8, 2014 September 8, 2014 9-8-14

Foundation Construction Complete 
Desired Date - October 24, 2014 October 24, 2014 10-24-14

Line Construction Start 
Desired Date - September 15, 2014 September 15, 2014 9-15-14

Line Construction Complete
Desired Date - December 20, 2014 December 20, 2014 12-20-14

TABULATION OF BIDS
Opened at 2:00 p.m., C.D.T., Tuesday

July 8, 2014, in Omaha, Nebraska REQUEST FOR PROPOSAL NO. 4352

Transmission Construction
Multiple Projects

Fall 2014

______________________________
Division Manager

Material Management

______________________________
Compiled by and Certified Correct

Anticipated Award Date
August 14, 2014

ENGINEER'S ESTIMATE

$1,935.000.00

BID ITEM

BIDDER'S NAME & ADDRESS

Page 2 of 2
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Typewritten Text
*Calculation error
Should be $1,875,871.79
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*Calculation error
Should be $1,910,674.62




