TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday March 11, 2014, in Omaha, Nebraska ENGINEER'S ESTIMATE \$800,000.00	REQUEST FOR PROPOSAL NO. 4250 Metro Cable Replacement Page 1 of 2		Division Manager Material Management Compiled by and Certified Correct	
	BIDDER'S NAME & ADDRESS			
BID ITEM	Nielsen Construction 10120 S. 148th St. Omaha, NE 68138	TJ Cable & Underground Svs. PO Box 563 Gretna, NE 68028	Midcon Underground Construction, Inc. 9027 Austin St PO Box 407 Denton, NE 68339	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
1. Proposal Price(s) Lump sum firm price Item #1 - Base Bid Option A sum firm price Option A Sum Bid Total Item #1 + Option A	\$628,980.00 \$195,750.00 \$824,730.00	\$792,600.00 \$95,500.00 \$888,100.00	\$797,000.00 No Bid \$797,000.00	
2. <u>Guarantees</u> Desired Start Date	Guaranteed Start Date	Guaranteed Start Date	Guaranteed Start Date	
April 24, 2014 Desired Completion Date December 1, 2014	4-24-2014 Guaranteed Completion Date 12-1-2014	4-24-2014 Guaranteed Completion Date 12-1-2014	4-24-2014 Guaranteed Completion Date 12-1-2014	

TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday March 11, 2014, in Omaha, Nebraska ENGINEER'S ESTIMATE \$800,000.00	REQUEST FOR PROPOSAL NO. 4250 Metro Cable Replacement Page 2 of 2		Division Manager Material Management Compiled by and Certified Correct
BID ITEM	Nebcon, Inc. 1571 Deer Creek Dr. Ft. Calhoun, NE 68023	BIDDER'S NAME & ADDRESS	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
1. Proposal Price(s) Lump sum firm price Item #1 - Base Bid Option A sum firm price Option A Sum Bid Total Item #1 + Option A	\$842,170.00 \$ \$842,170.00		
2. Guarantees			
Desired Start Date	Guaranteed Start Date		
April 24, 2014	<u>4-24-2014</u>		
Desired Completion Date	Guaranteed Completion Date		
December 1, 2014	<u>12-1-2014</u>		