



<p>TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Tuesday, May 12, 2020, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5744</p> <p align="center">Nebraska City Unit 2 Cooling Tower Fire Protection Piping Replacement</p>		<p>DocuSigned by:  Tim McCreaney 0426AD66477A466... Director Supply Chain Management  SEC5B8907FE2416 Compiled by and Certified Correct</p>
<p>Anticipated Award Date June 11, 2020</p>			<p>ENGINEER'S ESTIMATE</p> <p align="center"><u>\$800,000.00</u></p>
<p>BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>		
<p>1. <u>Proposal Price(S)</u></p>	<p>AFP Corporation dba Associated Fire Protection 4905 south 97th street, Omaha, NE 68127</p> <p align="center">SUPPLIER'S BID</p>	<p>AFP Corporation dba Associated Fire Protection 4905 south 97th street, Omaha, NE 68127</p> <p align="center">SUPPLIER'S BID</p>	<p>FE Moran, Inc Special Hazard Systems 2265 Carlson Drive, Northbrook, IL 60062</p> <p align="center">SUPPLIER'S BID</p>
<p>Firm Total Price</p>	<p align="center"><u>\$697,612.00</u></p>	<p align="center"><u>\$870,212.00</u></p>	<p align="center"><u>\$1,710,402.00</u></p>
<p>2. <u>Delivery Guarantee(s)</u></p>	<p>Guaranteed Delivery Date</p> <p align="center"><u>August 14, 2020</u></p> <p align="center"><u>September 15, 2020</u></p> <p align="center"><u>December 18, 2020</u></p>	<p>Guaranteed Delivery Date</p> <p align="center"><u>August 14, 2020</u></p> <p align="center"><u>September 15, 2020</u></p> <p align="center"><u>December 18, 2020</u></p>	<p>Guaranteed Delivery Date</p> <p align="center"><u>September 14, 2020</u></p> <p align="center"><u>November 16, 2020</u></p> <p align="center"><u>May 22, 2020</u></p>
<p>Design Completion: August 14, 2020</p>	<p>Purchase of Materials: September 15, 2020</p>		<p>Final Installation Completion: December 18, 2020</p>