





<p>TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Wednesday, July 15, 2020, in Omaha, Nebraska</p> <p>Anticipated Award Date August 13, 2020</p> <p>ENGINEER'S ESTIMATE \$4,386,500.00</p>	<p style="text-align: center;">REQUEST FOR PROPOSAL NO. 5759 Fall 2020 Transmission Construction</p> <p style="text-align: right;">Page 1 of 2</p>		<p>DocuSigned by:  Tim McCreary 9426AD61477A Director Supply Chain Management  Mable Larson 409558780-00-00-00 Complied by and Certified Correct</p>
	<p>BIDDER'S NAME & ADDRESS</p>		
<p>BID ITEM</p> <p>1. <u>Price Proposal:</u> Lump Sum Firm Price: Fall 2020 Transmission Construction</p> <p>Lump Sum Firm Price</p> <p>2. <u>Completion Guarantee(s):</u> Start Installations: September 1, 2020 Complete Installations: February 8, 2021</p>	<p>Higher Power Electrical, LLC 14201 Caliber Dr. Suite 300 Oklahoma City, OK 73134</p> <p style="text-align: center;">SUPPLIER'S BID</p>	<p>BBC Electrical Services, Inc. 5467 HWY 43 Joplin, MO 64804</p> <p style="text-align: center;">SUPPLIER'S BID</p>	<p>The L.E. Myers Co. 1405 Jackson St. Marshalltown, IA 50158</p> <p style="text-align: center;">SUPPLIER'S BID</p>
	<p style="text-align: center;">\$2,204,357.00</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;">_____</p> <p style="text-align: center;"><u>February 8, 2021</u></p>	<p style="text-align: center;">\$2,206,589.39</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;"><u>September 1, 2020</u></p> <p style="text-align: center;"><u>February 8, 2021</u></p>	<p style="text-align: center;">\$3,669,862.82</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;"><u>September 1, 2020</u></p> <p style="text-align: center;"><u>February 8, 2021</u></p>

<p>TABULATION OF BIDS Opened at 2:00 p.m., C.D.T., Wednesday, July 15, 2020, in Omaha, Nebraska</p>	<p style="text-align: center;">REQUEST FOR PROPOSAL NO. 5759 Fall 2020 Transmission Construction</p> <p style="text-align: right;">Page 2 of 2</p>		<p>DocuSigned by:  Tim McManamy 9426AD61477 Director</p> <p>DocuSigned by:  Mable Larson Supply Chain Management Certified Correct</p>
<p>Anticipated Award Date August 13, 2020</p> <p>ENGINEER'S ESTIMATE</p> <p style="text-align: right;">\$4,386,500.00</p>			
	BIDDER'S NAME & ADDRESS		
<p>BID ITEM</p>	<p>Watts Electric Company 13351 Dovers St. Waverly, NE 68462</p>	<p>Brink Constructors, Inc. 2950 N. Plaza Dr. Rapid City, SD 57702</p>	<p>Integrated Power Co. PO Box 1743 North Platte, NE 69103</p>
<p>1. Price Proposal: Lump Sum Firm Price: Fall 2020 Transmission Construction</p> <p>Lump Sum Firm Price</p> <p>2. Completion Guarantee(s):</p> <p>Start Installations: September 1, 2020</p> <p>Complete Installations: February 8, 2021</p>	<p style="text-align: center;">SUPPLIER'S BID</p> <p style="text-align: center;">\$4,003,028.23</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;">September 1, 2020</p> <p style="text-align: center;">February 8, 2021</p>	<p style="text-align: center;">SUPPLIER'S BID</p> <p style="text-align: center;">\$5,058,339.25</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;">September 1, 2020</p> <p style="text-align: center;">February 8, 2021</p>	<p style="text-align: center;">SUPPLIER'S BID</p> <p style="text-align: center;">\$8,039,706.31</p> <p style="text-align: center;"><u>Guaranteed Completion Date</u></p> <p style="text-align: center;">September 1, 2020</p> <p style="text-align: center;">February 8, 2020</p>