

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Tuesday, November 9, 2021, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5926 Manhole/Duct Line Associated with Sarpy County 180th Street Road Construction</p> <p align="right">Page 1 of 2</p>			<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>		
<p align="center">Anticipated Award Date December 16, 2021</p>						
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center"><u>\$966,772.03</u></p>						
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>					
	<p>Infrasource Construction, LLC 2723 South State Street, Suite 150 Ann Arbor, MI 48104</p>	<p>Nielsen Construction 10120 S 148th Street Omaha, NE 68138</p>	<p>Sadler Electric Inc. 5855 S 77th Street Omaha, NE 68127</p>			
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>			
<p>1. Price Proposal: Lump Sum Total Price to install underground facilities associated with the new Manhole/Duct Line System for 180th Street project. (Total Price from Line 27 of Unit Prices spreadsheet)</p> <p>2. Completion Date Guarantee(s):</p> <p>OPPD Desired Completion Date: March 31, 2022 *Exception: MH Duct Line Giles Rd Viaducts COMPLETION December 16, 2022</p>	<p align="center"><u>\$ 1,968,505.13</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>April 10, 2022</u></p>	<p align="center"><u>\$ 3,607,181.10</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>March 31, 2022</u></p>	<p align="center"><u>\$ 1,549,905.15</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>March 31, 2022</u></p>			

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Tuesday, November 9, 2021, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5926 Manhole/Duct Line Associated with Sarpy County 180th Street Road Construction</p> <p align="right">Page 2 of 2</p>		<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>	
<p align="center">Anticipated Award Date December 16, 2021</p>			<p align="center">BIDDER'S NAME & ADDRESS</p>	
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center"><u>\$966,772.03</u></p>			<p align="center">Valley Corporation 28001 Ida Circle, PO Box 589 Valley, NE 68064</p>	<p align="center">Watts Electric Company 13351 Dovers Street Waverly, NE 68462</p>
<p align="center">BID ITEM</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	
<p>1. Price Proposal: Lump Sum Total Price to install underground facilities associated with the new Manhole/Duct Line System for 180th Street project. (Total Price from Line 27 of Unit Prices spreadsheet)</p> <p>2. Completion Date Guarantee(s):</p> <p>OPPD Desired Completion Date: March 31, 2022 *Exception: MH Duct Line Giles Rd Viaducts COMPLETION December 16, 2022</p>	<p align="center"><u>\$1,530,662.04*</u></p> <p align="center"><u>*Price includes OPPD provided material pricing</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>March 31, 2022</u></p>	<p align="center"><u>\$1,575,505.71</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>March 31, 2022</u></p>	<p align="center">\$ _____</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">_____</p>	