



<p align="center">TABULATION OF BIDS Opened at 2:00 p.m. C.D.T., Thursday, May 11th, 2023, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5988 161kV Substation Electrical Equipment Installation</p> <p align="right">Page 1 of 2</p>			<p align="right">DocuSigned by:  Steven Palmer Director Supply Chain Management  Pettina Anderson Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date June 15th, 2023</p>				
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,150,000.00</p>				
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>			
	<p align="center">Altitude Energy LLC 26400 I-76 Frontage Road Keensburg, CO 80643</p>	<p align="center">Brink Constructors, Inc 2950 North Plaza Drive Rapid City, SD 57702</p>	<p align="center">The L.E. Myers Company 1405 Jackson Street Marshalltown, IA 50158</p>	
<p>1. Price Proposal: Total Price of Combined Sums of Extended Unit Prices for Items 1 - 32</p> <p>2. Completion Date Guarantee(s): 161kV Sub 1358 Mobilization: August 7, 2023</p> <p>161kV Sub 1358 Electrical Equipment Complete: January 19, 2024</p> <p>161kV Sub 1358 Electrical Equipment Punch List: February 16, 2024</p> <p>OPPD Desired Final Completion Date: February 16, 2024</p>	<p align="center">\$1,065,000.00</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>August 7, 2023</u></p> <p align="center"><u>January 19, 2024</u></p> <p align="center"><u>2/16/2024 or earlier</u></p> <p align="center"><u>2/16/2024 or earlier</u></p>	<p align="center">\$1,513,572.64</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>August 7, 2023</u></p> <p align="center"><u>January 19, 2024</u></p> <p align="center"><u>February 16, 2024</u></p> <p align="center"><u>February 16, 2024</u></p>	<p align="center">\$1,842,784.32</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>August 7, 2023</u></p> <p align="center"><u>January 19, 2024</u></p> <p align="center"><u>February 16, 2024</u></p> <p align="center"><u>February 16, 2024</u></p>	

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m. C.D.T., Thursday, May 11th, 2023, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5988 161kV Substation Electrical Equipment Installation</p> <p align="right">Page 2 of 2</p>		<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date June 15th, 2023</p>			
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,150,000.00</p>			
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>		
	<p align="center">Watts Electric 13351 Dovers Street Waverly, NE 68462</p>		
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>
<p>1. Price Proposal: Total Price of Combined Sums of Extended Unit Prices for Items 1 - 32</p> <p>2. Completion Date Guarantee(s): 161kV Sub 1358 Mobilization: August 7, 2023</p> <p>161kV Sub 1358 Electrical Equipment Complete: January 19, 2024</p> <p>161kV Sub 1358 Electrical Equipment Punch List: February 16, 2024</p> <p>OPPD Desired Final Completion Date: February 16, 2024</p>	<p align="center">\$1,643,983.27</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>August 7, 2023</u></p> <p align="center"><u>January 19, 2024</u></p> <p align="center"><u>February 16, 2024</u></p> <p align="center"><u>February 16, 2024</u></p>	<p align="center">\$</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">-</p> <p align="center">-</p> <p align="center">-</p> <p align="center">-</p>	<p align="center">\$</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">-</p> <p align="center">-</p> <p align="center">-</p> <p align="center">-</p>