

<div>TABULATION OF BIDS</div> <div>Opened at 2:00 p.m., C.D.T., Thursday, September 11, 2025, in Omaha, Nebraska</div>		<div>REQUEST FOR PROPOSAL NO. 6208</div> <div>NO5 GAS BURNER &amp; FGR FAN DUCTWORK INSTALLATION</div>		<div>Director</div> <div>Supply Chain Management</div>
<div>Anticipated Award Date</div> <div>October 16, 2025</div>				<div>Compiled by and Certified Correct</div>
<div>ENGINEER'S ESTIMATE</div> <div>\$14,400,000.00</div>				
<div>BID ITEM</div>		<div>BIDDER'S NAME &amp; ADDRESS</div>		
		<div>Total Western, Inc 8049 Somerset Blvd Paramount, CA 90723</div>	<div>TEi Construction Services, Inc. 260 Parkway East Duncan, SC 29334</div>	<div>Grunwald Mechanical Contractors &amp; Engineers 11111 "E" Circle, Suite A Omaha NE 68137</div>
		<div>SUPPLIER'S BID</div>	<div>SUPPLIER'S BID</div>	<div>SUPPLIER'S BID</div>
1.	<div>Proposal Price(S)</div> <div>Price A: Lump Sum Firm Price</div> <div>Price B: Lump Sum Firm Price</div> <div>Price C: Lump Sum Firm Price</div> <div>Price D: Time &amp; Material Price</div>	<div>\$7,137,038.00</div> <div>\$514,400.00</div> <div>\$1,708,831.00</div> <div>\$273,600.00</div>	<div>\$11,581,070.00</div> <div>\$1,600,000.00</div> <div>not included</div> <div>\$540,000.00</div>	<div>\$15,452,110.00</div> <div>\$2,500,000.00</div> <div>\$1,290,545.00</div> <div>\$500,000.00</div>
2.	<div>Completion Guarantee(s)</div> <div>Materials Onsite: September 25, 2026</div> <div>Boiler release date for testing, commisionning ,and unit startup : February 27, 2027</div> <div>Substantial Completion: February 27, 2027</div>	<div>Guaranteed Completion Date</div> <div>September 25, 2026</div> <div>February 27, 2027</div> <div>February 27, 2027</div>	<div>Guaranteed Completion Date</div> <div>September 25, 2026</div> <div>February 27, 2027</div> <div>February 27, 2027</div>	<div>Guaranteed Completion Date</div> <div>September 25, 2026</div> <div>February 27, 2027</div> <div>February 27, 2027</div>