

<p align="center"><b>TABULATION OF BIDS</b>  <b>Opened at 2:00 p.m., C.S.T., Tuesday</b>  <b>December 10, 2013, in Omaha, Nebraska</b></p>	<p align="center"><b>REQUEST FOR PROPOSAL NO. 4160</b></p> <p align="center"><b>NO3 Waterwall Front/Rear</b>  <b>Arch Tubing Installation</b></p> <p align="right">Page 1 of 2</p>			<p align="center">_____  <b>Division Manager</b>  <b>Material Management</b></p> <p align="center">_____  <b>Compiled by and Certified Correct</b></p>
<p align="center"><b>ENGINEER'S ESTIMATE</b></p> <p align="center"><u><b>\$1,300,000.00</b></u></p>				
<p align="center"><b>BID ITEM</b></p>	<p align="center"><b>BIDDER'S NAME &amp; ADDRESS</b></p>			
	<p><b>Irwin Industries, Inc.</b>  <b>6776 E. 47th Ave Drive</b>  <b>Denver, CO 80216</b></p>	<p><b>PIC Group, Inc.</b>  <b>1000 Parkwood Circle,</b>  <b>Suite 1000</b>  <b>Atlanta, GA 30039</b></p>	<p><b>Hayes Mechanical</b>  <b>10608 S. 147th St.</b>  <b>Omaha, NE 68138</b></p>	
<p><b>1. <u>Proposal Price(s)</u></b>  Lump Sum Firm Price for removing and replacing the NO3 Waterwall Front/Rear Arch Tubing at the District's North Omaha Station:</p> <p><b>2. <u>Completion Guarantee</u></b>  Contractor Guaranteed Completion Date  No later than 7:00 A.M. on March 25, 2014</p>	<p align="center"><b>SUPPLIER'S BID</b></p>	<p align="center"><b>SUPPLIER'S BID</b></p>	<p align="center"><b>SUPPLIER'S BID</b></p>	
<p align="center"><u><b>\$1,333,536.00</b></u></p> <p align="center"><u><b>Completion Guarantee</b></u></p> <p align="center"><u><b>March 25, 2014</b></u></p>	<p align="center"><u><b>\$1,627,878.00</b></u></p> <p align="center"><u><b>Completion Guarantee</b></u></p> <p align="center"><u><b>March 25, 2014</b></u></p>	<p align="center"><u><b>\$1,629,395.00</b></u></p> <p align="center"><u><b>Completion Guarantee</b></u></p> <p align="center"><u><b>March 25, 2014</b></u>  <b>(Before 7 am)</b></p>		

<p align="center"><b>TABULATION OF BIDS</b>  <b>Opened at 2:00 p.m., C.S.T., Tuesday</b>  <b>December 10, 2013, in Omaha, Nebraska</b></p>	<p align="center"><b>REQUEST FOR PROPOSAL NO. 4160</b></p> <p align="center"><b>NO3 Waterwall Front/Rear</b>  <b>Arch Tubing Installation</b></p> <p align="right">Page 2 of 2</p>			<p align="center">_____  <b>Division Manager</b>  <b>Material Management</b></p> <p align="center">_____  <b>Compiled by and Certified Correct</b></p>
<p align="center"><b>ENGINEER'S ESTIMATE</b></p> <p align="center"><u><b>\$1,300,000.00</b></u></p>				
<p align="center"><b>BID ITEM</b></p>	<p align="center"><b>BIDDER'S NAME &amp; ADDRESS</b></p>			
	<p><b>Sterling Boiler &amp; Mechanical,  Inc.  1420 Kimber Lane  Evansville, Indiana 47715</b></p>			
<p><b>1. <u>Proposal Price(s)</u></b>  Lump Sum Firm Price for removing and replacing the NO3 Waterwall Front/Rear Arch Tubing at the District's North Omaha Station:</p> <p><b>2. <u>Completion Guarantee</u></b>  Contractor Guaranteed Completion Date  No later than 7:00 A.M. on March 25, 2014</p>	<p align="center"><b>SUPPLIER'S BID</b></p>	<p align="center"><b>SUPPLIER'S BID</b></p>	<p align="center"><b>SUPPLIER'S BID</b></p>	
	<p align="center"><u><b>\$1,918,586.00</b></u></p> <p align="center"><u><b>Completion Guarantee</b></u></p> <p align="center"><u><b>March 25, 2014</b></u></p>			