TABULATION OF BIDS
Opened at 2:00 p.m., C.S.T., Tuesday
December 10, 2013, in Omaha, Nebraska

ENGINEER'S ESTIMATE

$677,250.00

REQUEST FOR PROPOSAL NO. 4192

Line 104 - 345kV Steel Structures

Division Manager
Material Management

Compiled by and Certified Correct

Page 1 of 3
BIDDER'S NAME & ADDRESS
Trinity Utility Structures, LLC Valmont Newmark TransAmerican Power Products,
BID ITEM 2388 W. Risinger Rd. 28800 Ida St Inc.

Fort Worth, Texas 76134

Valley, Nebraska 68064

2427 Kelly Lane
Houston, TX 77066

SUPPLIER'S BID

SUPPLIER'S BID

SUPPLIER'S BID

1. Proposal Price(s)
la. Lump Sum Firm Price to furnish all
galvanized steel structures specified in
Section CD, Page CD-2:
1b. Freight charge for delivery of Line 104
anchor bolt foundations, F.O.B. to the
District's Papillion Service Center:

1c. Freight charge for delivery of Line 104
galvanized steel structures, F.O.B. to the
District's Substation 3455:

2. Start/Completion Guarantee(s)
Milestones
Anchor bolt delivery
(begin, no earlier than)
Desired Date - August 25, 2014

Anchor bolt delivery

(end, no later than)

Desired Date - August 29, 2014
Structure delivery

(begin, no earlier than)

Desired Date - September 29, 2014
Structure delivery

(end, no later than)

Desired Date - October 3, 2014

$365,682.00

$3,754.00

$20,647.00
Guaranteed Date

August 25, 2014

August 29, 2014

September 29, 2014

October 3, 2014

$392,084.00

$1,847.00

$13,553.00
Guaranteed Date

August 29, 2014

October 3, 2014

$396,037.00

$4,300.00

$23,400.00
Guaranteed Date

August 25, 2014

August 29, 2014

September 29, 2014

October 3, 2014




TABULATION OF BIDS
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ENGINEER'S ESTIMATE
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Line 104 - 345kV Steel Structures

Division Manager
Material Management

Compiled by and Certified Correct

$677,250.00 Page 2 of 3
BIDDER'S NAME & ADDRESS
FWT, LLC ROHN Products, LLC Techline, Inc.
BID ITEM 5750 East Interstate 20 1 Fairholm Ave 5401 Marfin Street

Ft. Worth, TX 76119

Peoria, IL. 61603

Fort Worth, TX 76119

SUPPLIER'S BID

SUPPLIER'S BID

SUPPLIER'S BID

1. Proposal Price(s)
la. Lump Sum Firm Price to furnish all
galvanized steel structures specified in
Section CD, Page CD-2:
1b. Freight charge for delivery of Line 104
anchor bolt foundations, F.O.B. to the
District's Papillion Service Center:

1c. Freight charge for delivery of Line 104
galvanized steel structures, F.O.B. to the
District's Substation 3455:

2. Start/Completion Guarantee(s)
Milestones
Anchor bolt delivery
(begin, no earlier than)
Desired Date - August 25, 2014

Anchor bolt delivery

(end, no later than)

Desired Date - August 29, 2014
Structure delivery

(begin, no earlier than)

Desired Date - September 29, 2014
Structure delivery

(end, no later than)

Desired Date - October 3, 2014

$408,038.00

$3.661.00

$25,074.00
Guaranteed Date

8 to 16 weeks ARO

8 to 16 weeks ARO

September 29, 2014

October 3, 2014

$424,500.00

$3,890.00

$11,670.00
Guaranteed Date

8/25/2014

8/29/2014

9/29/2014

10/3/2014

$464,556.00

1o

0
Guaranteed Date

August 25th, 2014

August 29th, 2014

September 29th, 2014

October 3rd, 2014




TABULATION OF BIDS
Opened at 2:00 p.m., C.S.T., Tuesday
December 10, 2013, in Omaha, Nebraska

ENGINEER'S ESTIMATE

REQUEST FOR PROPOSAL NO. 4192

Division Manager

Line 104 - 345kV Steel Structures

Material Management

Compiled by and Certified Correct

$677,250.00 Page 3 of 3
BIDDER'S NAME & ADDRESS
Engineered Endeavors DIS-TRAN Steel UNION METAL CORPORATION
BID ITEM 10975 Kinsman Road 4725 Hwy 28E 1432 Maple Ave NE

Newbury, OH 44065

Pineville, LA 71360

Canton, OH 44705

SUPPLIER'S BID

SUPPLIER'S BID

SUPPLIER'S BID

1. Proposal Price(s)
la. Lump Sum Firm Price to furnish all
galvanized steel structures specified in
Section CD, Page CD-2:
1b. Freight charge for delivery of Line 104
anchor bolt foundations, F.O.B. to the
District's Papillion Service Center:

1c. Freight charge for delivery of Line 104
galvanized steel structures, F.O.B. to the
District's Substation 3455:

2. Start/Completion Guarantee(s)
Milestones
Anchor bolt delivery
(begin, no earlier than)
Desired Date - August 25, 2014

Anchor bolt delivery

(end, no later than)

Desired Date - August 29, 2014
Structure delivery

(begin, no earlier than)

Desired Date - September 29, 2014
Structure delivery

(end, no later than)

Desired Date - October 3, 2014

$475,651.00

$5,000.00

$20,000.00
Guaranteed Date

August 25, 2014

August 29, 2014

September 29, 2014

October 3, 2014

$545,216.00

Included

$52,008.00
Guaranteed Date

**Please see Bid Letter

**Please see Bid Letter

**Please see Bid Letter

**Please see Bid Letter

$699,299.00

$3,784.00

$33,101.00
Guaranteed Date

*Please see Attachment B

*Please see Attachment B

*Please see Attachment B

*Please see Attachment B




