



<p>TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Wednesday, January 13, 2021, in Omaha, Nebraska</p>		<p>REQUEST FOR PROPOSAL NO. 5845 Spring 2021 Transmission Construction</p>		<p>DocuSigned by: <u>Tim McManey</u> 9426AD6147784665 Supplier Management <u>Aun Webster</u> Certified Correct</p>
<p>Anticipated Award Date February 18, 2021</p>		<p>Page 1 of 2</p>		
<p>ENGINEER'S ESTIMATE \$1,610,000.00</p>		<p>BIDDER'S NAME & ADDRESS</p>		
		<p>BID ITEM</p>	<p>Watts Electric Co. 13351 Dovers Street Waverly, NE 68482</p>	<p>The L.E. Myers Co. 1405 Jackson Street Marshalltown, IA 50158</p>
		<p>1. Price Proposal: Spring 2021 Transmission Construction</p>	<p>SUPPLIER'S BID</p>	<p>SUPPLIER'S BID</p>
<p>Lump Sum Firm Price</p>		<p>\$911,020.18</p>	<p>\$1,174,294.05</p>	<p>\$1,458,835.15</p>
<p>2. Completion Guarantee(s):</p>		<p><u>Guaranteed Completion Date</u></p>	<p><u>Guaranteed Completion Date</u></p>	<p><u>Guaranteed Completion Date</u></p>
<p>Start Installations: March 1, 2021</p>		<p>March 1, 2021</p>	<p>March 1, 2021</p>	<p>June 4, 2021</p>
<p>Complete Installation on Line 179-Ckt 1654 & Ckt 1658: April 23, 2021</p>		<p>April 23, 2021</p>	<p>April 23, 2021</p>	<p>April 23, 2021</p>
<p>Complete all other installations: June 4, 2021</p>		<p>June 4, 2021</p>	<p>June 4, 2021</p>	<p>June 4, 2021</p>

<p style="text-align: center;">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Wednesday, January 13, 2021, in Omaha, Nebraska</p> <p style="text-align: center;">Anticipated Award Date February 18, 2021</p> <p style="text-align: center;">ENGINEER'S ESTIMATE</p> <p style="text-align: center;">\$1,610,000.00</p>	<p>REQUEST FOR PROPOSAL NO. 5845 Spring 2021 Transmission Construction</p> <p style="text-align: right;">Page 2 of 2</p>	<p>DocuSigned by:  9426AD61477A Director Supply Chain Management DocuSigned by:  Ann Welner Certified Correct</p>
BIDDER'S NAME & ADDRESS		
<p style="text-align: center;">BID ITEM</p>	<p style="text-align: center;">BBC Electrical Services, Inc. 5467 Hwy 43 Joplin, MO 64804</p>	<p style="text-align: center;">Integrated Power Co. PO Box 1743 North Platte, NE 69103</p>
<p>1. Price Proposal: Spring 2021 Transmission Construction</p> <p>Lump Sum Firm Price</p>	<p>SUPPLIER'S BID</p> <p><u>\$1,584,850.51</u></p>	<p>SUPPLIER'S BID</p> <p><u>\$2,569,890.00</u></p>
<p>2. Completion Guarantee(s):</p> <p>Start Installations: March 1, 2021</p> <p>Complete Installation on Line 179-Ckt 1654 & Ckt 1658: April 23, 2021</p> <p>Complete all other installations: June 4, 2021</p>	<p>SUPPLIER'S BID</p> <p><u>\$3,244,521.97*</u></p> <p><small>*Supplier indicated this price is without change order allowance</small></p>	<p>SUPPLIER'S BID</p> <p><u>\$3,244,521.97*</u></p> <p><small>*Supplier indicated this price is without change order allowance</small></p>
	<p>Guaranteed Completion Date</p> <p><u>March 1, 2021</u></p> <p><u>April 23, 2021</u></p> <p><u>June 4, 2021</u></p>	<p>Guaranteed Completion Date</p> <p><u>March 1, 2021</u></p> <p><u>April 23, 2021</u></p> <p><u>June 4, 2021</u></p>