

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Tuesday, November 9, 2021, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5925 161kV Substation Electrical Equipment</p> <p align="right">Page 1 of 2</p>			<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date December 16, 2021</p>				
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$ <u>1,750,000.00</u></p>				
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>			
	<p align="center">Altitude Energy, LLC 26400 I-76 Frontage Rd PO Box 359 Keenesburg, CO 80643</p>	<p align="center">Highmark Erectors, Inc. 14667 139th Place Piedmont, SD 57769</p>	<p align="center">IES Commercial Inc. 120 S Lincoln Street PO Box 27 Holdrege, NE 68949</p>	
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	
<p>1. <u>Price Proposal:</u> Total Price of Combined Sums of Extended Unit Prices for Items 1 - 32</p> <p>2. <u>Completion Date Guarantee(s):</u></p> <p>161kV Sub 1362 Mobilization: January 4, 2022</p> <p>161kV Sub 1362 Electrical Equipment Complete: April 29, 2022</p> <p>161kV Sub 1362 Electrical Equipment Punch List: May 2, 2022 - May 20, 2022</p> <p>OPPD Desired Final Completion Date: May 20, 2022</p>	<p align="center"><u>\$ 763,014.08</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>January 4, 2021</u></p> <p align="center"><u>April 29, 2022</u></p> <p align="center"><u>May 2, 2022 - May 20, 2022</u></p> <p align="center"><u>May 20, 2022</u></p>	<p align="center"><u>\$777,777.00</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>January 4, 2022</u></p> <p align="center"><u>April 29, 2022</u></p> <p align="center"><u>May 2, 2022 - May 20, 2022</u></p> <p align="center"><u>May 20, 2022</u></p>	<p align="center"><u>\$1,068,139.67</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>January 4, 2022</u></p> <p align="center"><u>April 29, 2022</u></p> <p align="center"><u>May 2, 2022 - May 20, 2022</u></p> <p align="center"><u>May 20, 2022</u></p>	

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Tuesday, November 9, 2021, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 5925 161kV Substation Electrical Equipment</p> <p align="right">Page 2 of 2</p>		<p align="center">_____ Director Supply Chain Management</p> <p align="center">_____ Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date December 16, 2021</p>			
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$ <u>1,750,000.00</u></p>			
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>		
	<p align="center">The L.E. Myers Company 1405 Jackson Street Marshalltown, IA 50158</p>		
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>
<p>1. Price Proposal: Total Price of Combined Sums of Extended Unit Prices for Items 1 - 32</p> <p>2. Completion Date Guarantee(s):</p> <p>161kV Sub 1362 Mobilization: January 4, 2022</p> <p>161kV Sub 1362 Electrical Equipment Complete: April 29, 2022</p> <p>161kV Sub 1362 Electrical Equipment Punch List: May 2, 2022 - May 20, 2022</p> <p>OPPD Desired Final Completion Date: May 20, 2022</p>	<p align="center">\$ <u>1,871,362.60</u></p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>January 4, 2022</u></p> <p align="center"><u>April 29, 2022</u></p> <p align="center"><u>May 20, 2022</u></p> <p align="center"><u>May 20, 2022</u></p>	<p align="center">\$ _____</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">_____</p> <p align="center">_____</p> <p align="center">_____</p> <p align="center">_____</p>	<p align="center">\$ _____</p> <p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">_____</p> <p align="center">_____</p> <p align="center">_____</p> <p align="center">_____</p>