TABULATION OF BIDSOpened at 2:00 p.m., C.S.T., Thursday, March 14, 2024, in Omaha, NebraskaAnticipated Award Date April 22, 2024ENGINEER'S ESTIMATE \$3,320,779.04	REQUEST FOR PROPOSAL NO. 6134 2024 Bennington Expansion Transmission Construction Page 1 of 3		Docusigned by: Steven falmer <u>0171422F70EE422</u> Director Shippingerhän Management futtiva lucurson <u>8A15534EAB784CC</u> Compiled by and Certified Correct		
	BIDDER'S NAME & ADDRESS				
BID ITEM	Force Electric Services 909 NW 63rd Street Oklahoma City, OK 73116	Watts Electric 13351 Dovers Street Waverly, NE 68462	Integrated Power PO BOX 1743 North Platte, NE		
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID		
1. <u>Price Proposal:</u> Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 24 of this RFP.	<u>\$3,390,810.10</u>	<u>\$3,448,478.45</u>	<u>\$5,468,388.30</u>		
2. <u>Desired Milestones:</u>	Guaranteed Completion Date	Guaranteed Completion Date	Guaranteed Completion Date		
Start Installations: June 3, 2024	June 3, 2024	June 3, 2024	June 3, 2024		
Complete Installations: September 13, 2024	<u>September 13, 2024</u>	September 13, 2024	<u>September 13, 2024</u>		
	- -	-	-		

TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, March 14, 2024, in Omaha, NebraskaAnticipated Award Date April 22, 2024ENGINEER'S ESTIMATE \$3,320,779.04	REQUEST FOR PROPOSAL NO. 6134 2024 Bennington Expansion Transmission Construction Page 2 of 3		Docusigned by: Steven falmer C171422F70EE422 Director Stoppsigned Win Management fulling Anderson BA15534EAB784CC Compiled by and Certified Correct	
	BIDDER'S NAME & ADDRESS			
BID ITEM	High Voltage Inc. PO BOX 428 Vernal, UT 84078	Brink Constructors Inc. 2950 North Plaza Drive Rapid City, SD 57702	Ward Electric Co., Inc. 9586 E. I-25 Frontage Road, Suite B Longmont, CO 80504	
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	
1. <u>Price Proposal:</u> Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 24 of this RFP.	<u>\$3,620,654.10</u>	<u>\$5,681,735.40</u>	<u>\$3,741,165.37</u>	
2. <u>Desired Milestones:</u>	Guaranteed Completion Date	Guaranteed Completion Date	Guaranteed Completion Date	
Start Installations: June 3, 2024	<u>June 3, 2024</u>	<u>June 3, 2024</u>	<u>June 3, 2024</u>	
Complete Installations: September 13, 2024	September 13, 2024	September 13, 2024	September 13, 2024	
	-	- - -	-	

TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, March 14, 2024, in Omaha, NebraskaAnticipated Award Date April 22, 2024ENGINEER'S ESTIMATE \$3,320,779.04	REQUEST FOR PROPOSAL NO. 6134 2024 Bennington Expansion Transmission Construction Page 3 of 3		Docusigned by: Steven Palmer C171422F70EE422 Director Stoppfigmentation Management Puttina Anderson BattossateAB784CC Compiled by and Certified Correct		
	BIDDER'S NAME & ADDRESS				
BID ITEM	The L.E. Myers Co. 1405 Jackson Street Marshalltown, IA 50158	J.F. Electric 100 Lakefront Parkway Edwardsville, IL 62025	Altitude Energy 26400 I-76 Frontage Road Keenesburg, CO 80643		
	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID		
1. <u>Price Proposal:</u> Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 24 of this RFP.	<u>\$4,037,891.63</u>	<u>\$4,006,981.65</u>	<u>\$2,813,547.87</u>		
2. Desired Milestones:	Guaranteed Completion Date	Guaranteed Completion Date	Guaranteed Completion Date		
Start Installations: June 3, 2024	<u>June 3, 2024</u>	<u>June 3, 2024</u>	<u>June 3, 2024</u>		
Complete Installations: September 13, 2024	September 13, 2024	September 13, 2024	<u>September 13, 2024</u>		
	-	- - -	-		